

FedRAMP Pricing Guidelines: Updated July 2023

This material is offered only as a guideline, not as a quote. Pricing shown here is for reference only, and may be changed at any time. A well-planned FedRAMP project is essential. There is some level of complexity in authorization, regardless of whether it is through a Federal agency sponsor, FedRAMP Ready, or Joint Authorization Board (JAB). Quzara advises FedRAMP Authorization applicants to carefully plan their Federal program plan, including their pricing, project roadmap, and go-to-market strategy.

FEDRAMP ADVISORY AND AUDIT MUST-HAVES

ADVISORY	DESCRIPTION	DURATION	COST ESTIMATE	RESPONSIBILITY
Readiness Gap Assessments	Gap Assessment covering all 325 Moderate Controls and documented recommendations Application and Infrastructure Controls	4 weeks (Pre-requisite)	\$50,000 - \$75,000	Quzara
FedRAMP Moderate Documentation	 Final System Security Plan (SSP) All required FedRAMP artifacts FedRAMP Policies and Procedures 	~2-3 months	\$160,000-\$190,000	Quzara + CSP
TOTAL		~1 Year with Typical Remediation timeframe	\$210,000-\$265,000 (Project Based)	
AUDIT (3PAO)	DESCRIPTION	DURATION	COST ESTIMATE	RESPONSIBILITY
3PAO Assessment for Final FedRAMP TO Package	Full assessment for final ATO Package SAP, SAR, SSP & Artifacts submission	~2-3 months	\$150,000-\$200,000*	(3PAO) Independent Auditor
TOTAL		~1 Year with Typical Remediation timeframe	\$150,000-\$200,000* (Project Based)	

Pricing assumptions include FedRAMP Moderate for an Agency sponsored authorization and existing policies and procedures *Final value defined by 3PAO

ADDITIONAL BUDGET CONSIDERATIONS

	CATEGORY	DESCRIPTION	DURATION	COST ESTIMATE	RESPONSIBILITY
⇔	Moderate Controls – Technical Advisory Remediation	 Application remediations advisory Technical control designs Remediation tracker & estimates 	~2-3 months (Parallel)	\$25,000-\$40,000	Quzara + CSP
	Moderate Controls – Process Advisory Remediation	Process re-design & documentation for ALL controls Gap Analysis for ALL controls (minus initial controls)	~2-3 months (Parallel)	\$15,000-\$25,000	Quzara + CSP
A	Policy and Procedure Development	Procedure documentation enhancement Policy development or enhancement	~1-2 Months	\$20,000-\$50,000	
3	Agency Support Advisory*	Coordination of activities between CSP and Sponsoring Agency	As determined	\$20,000-\$35,000	Quzara
	TOTAL		~Ad-Hoc support	\$100,000 -\$150,000 (Project Based)	

These tasks are typically asked for by customers who need additional remediation and preparation assistance

OTHER OPERATIONAL COST CONSIDERATIONS

CATEGORY	DESCRIPTION	DURATION	COST ESTIMATE	RESPONSIBILITY
3PAO Annual Assessment	 3PAO Annual Assessment 3PAO Significant Change Request	~2-3 months / Annual	\$70,000-\$85,000**	(3PAO) Independent Auditor
Internal Technical Resources*	Technical/Processing EngineeringProject ManagementNot included in estimates	~2-3 months	At least 2 DevOps resources for 2-3 mo.	CSP
Audit & Agency driven remediation	 Remediation of miscellaneous security issues as they arise during 3PAO audit, Agency and PMO feedback. (Reserve Expenditure) 	~1-2 months / Audit based	\$15,000-\$25,000	Quzara + CSP
Continuous Assurance	Manual Continuous AssuranceContinuous monitoringStakeholder reporting	Ongoing	\$25,000-\$40,000	Quzara + CSP
TOTAL		~6mos- 1 year	\$100,000 - \$140,000/Annually	

These tasks are typical operational costs customers should budget for on an annual basis for FedRAMP related tasks *Not included in total

** Final value defined by 3PAO



QUZARA LLC 1-800-218-8528 www.quzara.com fedramp@quzara.com COMPANY DESIGNATIONS WOSB/EDWOSB, SBA 8(a) Certified, GSA HAC SINS NAICS:

541519, 541511,541611, 541614, 541618, 541690, 561410, 811213, 541513, 541512, 519190, 518210, 511210, 423430

CAGE #: 7VCA1 D&B DUNS #: 08-053-8636





carahsoft

